Table A-8 - Remedial Action Alternative |
Full Dredging with Upland Disposal (Pilot No. 2E)
Whatcom Waterway Area

Unit No. of Total
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 2% $81,687,000 $1,225,000
Outer/Mid Whatcom Waterway - SSU 1
- Cap CcYy $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 570,000 $2,850,000
Head of Whatcom Waterway (30' Channel) - SSU 2
- Cap CcYy $15.0 34,100 $512,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 80,000 $400,000
Head of Whatcom Waterway (18' Channel) - SSU 3
- Cap CcYy $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 90,000 $450,000
G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -
G-PASB-SSUS5
- Cap CcY $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 470,000 $2,350,000
Port Log Rafting Area - SSU 6
- Cap CcY $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 220,000 $1,100,000
Starr Rock - SSU 7
- Cap CcY $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 480,000 $2,400,000
1&J Street Waterway - SSU 8
- No Action - - - -
Disposal - Upland
- Offload, Haul, and Place at Roosevelt Regional Landfill CY $37.5 1,910,000 $71,625,000
Engineering Design PERCENT 10% $81,687,000 $8,169,000
Construction Monitoring/Management PERCENT 5% $81,687,000 $4,084,000
Long-term Monitoring LS $200,000 1 $200,000
Contingency PERCENT 30% $95,365,000 $28,610,000

TOTAL ESTIMATED COST

$123,975,000




